BANGALORE ELECTRICITY SUPPLY COMPANY LIMITED

(Wholly Owned by Government of Karnataka)

Ph No: 080- 22342750
E-mail: cgmproject.bescom@gmail.com

Chief General Manager (Ele),
Projects, Corporate Office,
BESCOM, K.R. Circle,
Bangalore-560 001.

No: BESCOM/CGM(Proj)/DGM/AGM/BC-14/26-27/ Cys-47 Date: 08 MAY 2026

AMENDMENT-1

Sub: *Conversion of existing LT overhead line into Aerial Bunched (AB) cable at various hazardous location in Chintamani Town, Chintamani Urban subdivision, Chintamani division, Kolar circle, BRAZ, BESCOM under System strengthening works on percentage quoting basis.*

Ref: 1) Tender Enquiry no: **BESCOM/2025-26/EL/WORK_INDENT1046**.
2) Pre-bid meeting held on dt: 22.04.2026.
3) Proceedings of the PQR meeting held on dt: 08.05.2026
4) Approved by MD, BESCOM vide e-office Note dt: 08.05.2026.

*****

Consequent to the request of prospective bidders and pre bid meeting held on dt: 22.04.2026, the following Amendments are hereby issued to the tender conditions for the enquiry cited under ref (1) in view of the better participation & competitive bidding.

Clause No.	As Existing	As Amended
SECTION-5: II-Special Conditions of Contract (SCC): Clause: 15.1- Work Schedule	**Validity of Contract: THE CONTRACT IS VALID FOR A PERIOD OF 12 MONTHS FROM THE DATE ISSUE OF LETTER OF AWARD.** **COMMISSIONING PERIOD**: The entire assigned work shall be completed and commissioned in all aspects within **12months from the date of issue of Award INCLUDING MONSOON PERIOD**	**Validity of Contract: THE CONTRACT IS VALID FOR A PERIOD OF 24 MONTHS FROM THE DATE ISSUE OF LETTER OF AWARD.** **COMMISSIONING PERIOD**: The entire assigned work shall be completed and commissioned in all aspects within **24months from the date of issue of Award INCLUDING MONSOON PERIOD**
SECTION 2: INSTRUCTIONS TO TENDERERS (ITT): Clause: 3.2 (I) (3)- Qualification of the Tenderer	The Bidder as **Prime contractor** should have executed minimum quantity of ***116.85 KM's of LT AB cable*** **to any ESCOMs/Distribution companies/PSU's or to any Central/State Government undertaking Electrical utilities /Government bodies on PTK/TTK basis in any One financial year during the last Five financial years** *(FY-2020-21,2021-22, 2022-23, 2023-24 & 2024-25)* and the same should be in successful operation for at least one year from the date of Commissioning till the later date before the submission of the bid. ***Note:*** *Scanned copy of* ***Performance certificate*** *issued by an officer not below the rank of Executive Engineer or equivalent of concerned ESCOMs/Distribution companies/ PSU's or any Central/State Government undertaking Electrical utilities/ Government bodies* ***duly indicating the financial year wise quantum of LT AB cable work executed by the bidder & in satisfactory operation for at least one year from the***	The bidder should have **executed the minimum quantity of 58.42 KM's of 11kV/LT UG cable or 11kV/LT AB cable or cumulatively in any one year of the last Five Financial Years** *(FY-2020-21, 2021-22, 2022-23, 2023-24 & 2024-25)* on Total Turnkey (TTK) or Partial Turnkey (PTK) basis, to any ESCOMs/Govt. Departments including Public sector undertakings (PSUs). ***Note:*** *Scanned copy of* ***Performance certificate*** *issued by an officer not below the rank of Executive Engineer or equivalent of concerned ESCOMs/Distribution companies/ PSU's or any Central/State Government undertaking Electrical utilities/Government bodies* ***duly indicating the financial year wise quantum of 11kV/LT UG/AB cable work executed by the bidder & in satisfactory operation for at least one year from the date of Commissioning*** *along with DWA/Award copies shall be uploaded.*

	date of Commissioning *along with DWA/ Award copies shall be uploaded.*	
SECTION 2: INSTRUCTIONS TO TENDERERS (ITT): Clause: 3.2 (II) (4)- Qualification of the Tenderer	The **Annual Turnover of the Bidder in at least Two financial years should not be less than Rs. 29,79,17,400.00 during the last Five financial years** *(i.e.,FY-2020-21, 2021-22, 2022-23, 2023-24 & 2024-25).* *Note: Updated to the FY-2025-26. Financial turnover of previous years shall be given a weightage of 10% per year to bring them to the price level of FY-2025-26.*	The **Annual Turnover of the Bidder in at least Two financial years should not be less than Rs. 14,89,58,700.00 during the last Five financial years** *(i.e.,FY-2020-21, 2021-22, 2022-23, 2023-24 & 2024-25).* *Note: Updated to the FY-2025-26. Financial turnover of previous years shall be given a weightage of 10% per year to bring them to the price level of FY-2025-26.*
SECTION 2: INSTRUCTIONS TO TENDERERS (ITT): Clause: 3.2 (II) (6)- Qualification of the Tenderer	**Assessed available tender capacity:** **= (A * N * 1.5 - B)** *A=Maximum value of works executed in any one year during the last five years (updated to FY-2025-26), taking into account the completed as well as works in progress.* ***N=Number of years prescribed for completion of the works for which tenders are invited. i.e., 1 year.*** *B=Value, at FY-2025-26 price level, of existing commitments and on-going works to be completed during the* ***next 1 year****.*	**Assessed available tender capacity:** **= (A * N * 1.5 - B)** *A=Maximum value of works executed in any one year during the last five years (updated to FY-2025-26), taking into account the completed as well as works in progress.* ***N=Number of years prescribed for completion of the works for which tenders are invited. i.e., 2 years.*** *B=Value, at FY-2025-26 price level, of existing commitments and on-going works to be completed during the* ***next 2 years.***
SECTION-5: II-Special Conditions of Contract (SCC): Clause: 18 Penalty for delay in completion	As the penalty is required to be levied by considering the shortfall in progress of work in each Milestone as detailed under: ***a) Conduct GIS Survey and submission of Estimate for sanctioning: Within 1month from the date of Award.*** ***b) Establishing stores and Submission of GTP & Drawings for approval: Within 2months from the date of Award.*** ***c) Obtaining approval from the Competent Authority: Within 3months from the date of Award.*** ***d) Supply of materials: Within 6months from the date of Award.*** ***e) Execution of works: Within 10months from the date of Award.*** ***f) Commissioning & Handing over and Closure of project in all respect as per the contract: Within 12months from the date of Award.***	As the penalty is required to be levied by considering the shortfall in progress of work in each Milestone as detailed under: ***a) Conduct GIS Survey and submission of Estimate for sanctioning: Within 3months from the date of Award.*** ***b) Establishing stores and Submission of GTP & Drawings for approval: Within 5months from the date of Award.*** ***c) Obtaining approval from the Competent Authority: Within 6months from the date of Award.*** ***d) Supply of materials: Within 12months from the date of Award.*** ***e) Execution of works: Within 21months from the date of Award.*** ***f) Commissioning & Handing over and Closure of project in all respect as per the contract: Within 24months from the date of Award.***

As such, all other terms & conditions stipulated in the said tender shall remain un-altered. The Bidder shall take note of the same & quote accordingly.

Approved by MD, BESCOM

8/6/26

(Syed Manzoor Hussain)
Chief General Manager (Electy),
Projects, BESCOM

Copy to:

1) PS to MD/DT/DF with a request to place it before MD/DT/DF, BESCOM for kind information
2) Upload on KPP portal for information of the prospective Bidders.